

10-150 A

Aug. 13, 2010

				estimate per unit
1	2870	bag	Portland Cement (delivered to site)	240.00
2	16	kl.	Hard Asphalt	95.00
3	1	ls	Curing Compound	3,500.00
4	68	length	16 mm dia. X 6m def. Bar	450.00
5	10	pc.	Hacksaw Blade (good quality)	75.00
6	13	kg.	Common Wire Nails 3"	50.00

XXXXX

PHP 725,820.00

National Fund

Improvement of Cantalina-Panusuan -Tuybo Road

10-150 B

Aug. 13, 2010

				estimate per unit
1	250	cu.m.	Washed Sand	620.00
2	280	cu.m.	Course aggregate	720.00
3	200	cu.m.	Boulders (head size)	450.00
4	484	cu.m.	Aggregate (Base course)	650.00

XXXXX

*all items must be delivered to site

PHP 761,200.00
National Fund
Improvement of Cantalina-Panusuan -Tuybo Road

10-150 C

Aug. 13, 2010

				estimate per unit
1	250	liter	Gasoline for Mixer	49.50
2	1200	liter	Diesel for Dump Truck	37.80

XXXX

PHP 57,735.00

National Fund

Improvement of Cantalina-Panusuan -Tuybo Road

10-150 D

Aug. 13, 2010

				estimate per unit
1	2	unit	Tarpulin Project Billboard	
xxx			8'x8' (text & print attached)	4,427.00

PHP 8,854.00
National Fund
Improvement of Cantalina-Panusuan -Tuybo Road

10-150 E

Aug. 13, 2010

				estimate per unit
1	37.33	bd.ft.	14-pcs - 2"x2"x8", lumber	24.00
2	320	bd.ft.	40 pcs - 2"x6"x8", lumber	24.00
3	80	bd.ft.	30 pcs -2"x2"x8", lumber	24.00

XXXX

PHP 10,495.92

National Fund

Improvement of Cantalina-Panusuan -Tuybo Road

10-150 F
Aug. 13, 2010

				estimate per unit
1	8	days	Road Grader (LG-2 or equivalent)	12,000.00
2	55	days	1-bagger Concrete Mixer	750.00
xxx				

*to furnish equipment with operator & fule for

PHP 137,250.00
National Fund
Improvement of Cantalina-Panusuan -Tuybo Road

10-150G

Aug. 13, 2010

				estimate per unit
1	76	mandays	Foreman (with experience in horizontal structures)	350.00
2	156	mandays	Carpenter/Mason	250.00
3	699	mandays	Laborers	150.00

*to furnish labor force in the construction

PHP 170,450.00
National Fund
Improvement of Cantalina-Panusuan -Tuybo Road