

11 - 100(1)  
6/15/11

1	1	pc.	Panel box ( 6 spare)
2	1	box	PDX #12 AWG
3	1	box	Stranded wire #12 THW
4	5	box	Staple wire #1
5	10	pcs.	Junction box
6	8	pcs.	Screw Insulator (big)
7	5	roll	Electrical tape 3M (big)
8	2	roll	Rubber tape 3M (big)
9	3	pcs.	Switch 2 gang (flush type)
10	7	pcs.	Plastic socket
11	4	pcs.	DEU lamp 18W
12	1	pc.	Pull box (8x8)
13	10	length	PVC electrical conduit pipe 1/2"
14	10	length	Short elbow 1/2"
15	40	meters	Flexible hose 1/2"
16	30	pcs.	C - clamp 1/2"
17	10	meters	Circular loom 1/4"
18	2	pcs.	Circuit Breaker 20A (flush type)
xxxx			

Php 21,900.00  
GF  
Repair and Maintenance kof Public Market

6/28/2011

6/28/11 10:00 a.m.

11 - 100(2)  
6/15/11

19	2	pcs.	Circuit Breaker 15A (flush type)
20	1	pc.	Circuit Breaker 30A (flush type)
21	1	pc.	Circuit Breaker 100A (flush type)
22	1	pc.	Secondary rack with ball insulator ( 2 spole)
23	50	meters	Twisted wire #6
XXX			

GF  
Repair and Maintenance kof Public Market

6/28/2011

6/28/11 10:00 a.m.

11 - 101  
6/15/11

1	21	pcs.	Stainless strainer 4x4
2	11	pcs.	PVC WYE 2"
3	11	pcs.	PVC elbow 450x2"
4	11	pcs.	PVC clean out 2"
5	6	pcs.	PVC coupling 2"
6	1	bag	Cement
7	1	can	S- Blue solvent 100cc
8	3	length	PVC pipe 2" 3M
9	8	length	PVC tee wye

xxxx

Php 5,038.00  
GF  
Repair and Maintenance kof Public Market

6/28/2011

6/28/11 10:00 a.m.

11 - 102  
6/15/11

1	10	pcs.	Plywood 1/4x4x8 (ordinary)
2	10	pcs.	Good Lumber 2x2x10
3	3	kls.	CWN #2
4	3	kls.	CWN #1 1/2
5	3	kls.	CWN #3

xxx

Php 6,165.00  
GF  
Repair and Maintenance kof Public Market

6/28/2011

6/28/11 10:00 a.m.

11 - 103  
6/15/11

1	10	gal.	Red lead
2	20	gal.	Enamel white (gloss)
3	16	gal.	Enamel baguio green
4	3	gal.	Flat wall enamel
5	8	gal.	Latex white (gloss)
6	2	liter	Lamp black (latex)
7	2	liter	Hansa yellow (latex)
8	1	liter	Hansa yellow (oil tinting)
9	4	pcs.	Roller brush 8"
10	2	pcs.	Roller Pad
11	4	pcs.	Paint brush #4
12	2	pcs.	Paint brush #2
13	2	gal.	Enamel chocolate brown

xxx

Php 29,620.00  
GF  
Repair and Maintenance kof Public Market

6/28/2011

6/28/11 10:00 a.m.

11 - 104  
6/15/11

1	1	set	Generator set
xxx			> 10 - 15 KVA

Php 50,000.00  
GF  
Disaster Risk Reduction Management

6/28/2011

6/28/11 10:00 a.m.